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Quotation#: PDS2300594 

Customer :  

Funivie Monte Bianco S.p.A. 

Strada Statale 26 dir, n. 48 - Entrèves 

11013 Courmayeur (AO) 

Project: Raman DTS - Funivie del Monte Bianco  

Asset Monitoring Solution: Services 
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1. About PRY-CAM  
 

PRY-CAM is Prysmian Group’s breakthrough 
technology for the Monitoring, Condition 
Assessment and Asset Management of 
electrical systems. It allows online, accurate 
and reliable measurements and defect 
localisation from remote of key project-specific 
parameters such as Partial Discharge, 
temperature (Distributed Temperature 
Sensing), noises generated in the surroundings 
of cables (Distributed Acoustic Sensing) and 
more (e.g. voltage surges, humidity, ozone 
concentration, etc.). Moving from a pure cable 
manufacturer to cable system integrator, 
Prysmian Group offers its customers turnkey 
solutions including combined and integrated 
asset monitoring systems.  

 

 

Every day, our technologies may help customers 
increase uptime and safety of electrical 
systems, enhance asset longevity, and 
significantly reduce maintenance costs and 
risks. PRY-CAM allows for thorough and 
continuous monitoring and condition-based 
assessment of Medium and High Voltage cable 
systems and equipment, providing the most 
integrated and most powerful diagnostic 
tools for all electrical assets from 3 kV to 600 
kV.  



 

Project Reference: PDS2300594 

Date: 19.07.2024  

Version: v2 

2. Value Proposition  
 

YOUR OPERATION CHALLENGES 
 
• High power loss and repair in-/direct costs 
• Downtime due to electrical failures and faults 
• Unknown issues in electrical systems 
• High expectations and electricity demand from end-customers 
• Environmental and legal regulation  

 

WHY MONITORING SYSTEMS 
 
• Real time data for efficient and safe operation 
• Reliable power Transmission and Distribution grids 
• Safe environment for operators 
• Protection of all existing and future electrical assets 
• Sustainable and smart power T&D grids 
• Profitable T&D links  

 

HOW WE HELP SOLVE PROBLEMS 
 
• Online testing and monitoring 
• Automatic and remote diagnosis 
• Remote smart A.I. data analysis 
• Simple products for complex problems  
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3. PRICING  

 
Installation support/ Services 

 

# Item Description QTY 
Sales Price 

[EUR]  

Total Sales Price 

[EUR]  

Total Sales Price 

(CONVERTED) 

[EUR]  

1  
Training on site for 10 

pers max 
Training on site for 10 pers max 

(mob/demob not included) 
1 10.628 10.628 10.628 

2 On-site activity 
Price per day of On-site activity: 

- training on site  

- installation 

5 1.503 7.515 7.515 

3 Mob/demob Italy 
Mob/demob Italy 5 days max (3 

weeks anticipation) 
1 1.812 1.812 1.812 

4 Calibration tools Calibration tools 1 900 900 900 

 
    Subtotal: EUR 20.855 (EUR 20.855)  
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4. Scope of supply and work  
 

Prysmian Electronics will assist with the commissioning of the asset monitoring solution in order to ensure proper 
installation and operation. Below are steps to be performed by others (unless clearly included in Prysmian 
Electronics’ SOW) and required prior to the commissioning of the PRY-CAM SYSTEM: 

 
LV Electrical Installation (Excluded of EOSS SoW) 

• Access to LV power supply (220 V for PRY-CAM GRIDS acquisition unit) within 5 m from PD monitoring 

point. Low Voltage cable supply and installation. 

Fibre Optic Cable Installation (Excluded of EOSS SoW) 

• Fibre optic cable supply and installation for sensing and telecommunication purposes. 

• Fibre optic lead cable from MV/HV termination point to substation/control room (i.e. PRY-CAM local server 
location). 

• Min. of 2 fibres per PRY-CAM GRIDS for communication purposes with PRY-CAM local server. 

Network Installation (Excluded of EOSS SoW) 

• Control room, substation, RTU and SCADA communication infrastructure for PRY-CAM asset management 
platform (PRY-CAM Brain, PRY-CAM Cloud) for combined + integrated monitoring systems. 

Civil Work (Excluded of EOSS SoW) 

• Civil work as relates to the PRY-CAM SYSTEM installation. 

Job Site Access 

• Prysmian Electronics will dispatch certified + trained operation engineers, technicians and supervisors. 

• Prysmian Electronics will supply any relevant documentation required for site access given that it is 
provided with a 3-week advance notice detailing documents needed. 

• Mandatory safety orientation and training that Prysmian Electronics will be required to attend is not taken 
into consideration in the work duration estimate. 

• Unless performed during the pre-bid period, a job site visit upon receipt of the official P.O. and 3 months 
before delivery of the goods is mandatory to ensure and confirm Prysmian Electronics’ scope of supply 
and scope of work. 

Control Room (Excluded of EOSS SoW) 

• All necessary fiber optic + LV power supply work for the PRY-CAM SYSTEM installation at the control 
room. 

• Access to both sides of the cabinet solution / rack hosting the PRY-CAM SYSTEM is mandatory. 

Documentation 

• Prysmian Electronics will provide the following upon completion of the commissioning: operation and 
installation manuals, commissioning report, on site acceptance test report etc. Any additional documents 
may be provided (at extra costs) if/when required. 
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5. Terms and Conditions  
 

The following terms and conditions form an integral part of our proposal and shall be included in any resulting 
Purchase Order. Prysmian Electronics’ proposal is conditional upon mutually agreeable contract terms and 
conditions. This document contains privileged, private, proprietary and protected materials and has been 
submitted for the sole purpose of making a protected business proposal. Any other use or any other dissemination 
to any other party is strictly prohibited and as such, specific written permission must be received before the 
proposal or any part thereof can be shown to any third party or used in any way not necessary to the process by 
which this information is provided. 
 
We kindly invite to carefully read the following commercial conditions before ordering your PRY-CAM PORTABLE 
device or associated optional services. By ordering your PRY-CAM device and/or associated optional services, as 
applicable, you are agreeing to be bound by the following terms: 

• PRY-CAM Terms and Conditions; 

• PRY-CAM Software License Agreement; 

• PRY-CAM Privacy Policy. 

Payment Terms: 

• Products… One hundred percent (100%) NET thirty (30) days upon delivery + invoice submission. 
Payment via bank transfer. 

• Services… One hundred percent (100%) NET thirty (30) days upon completion of the work + invoice 
submission. Payment via bank transfer. 

Delivery Terms: 
DAP, Courmayeur (AO), Italy, according to ICC Incoterms 2010. Max twelve (12) weeks DAP upon receipt of the 
official Purchase Order. Services: three (3) weeks minimum advance notice prior to mobilization and in accordance 
with PRY-CAM service schedule at the time of receipt of the Purchase Order. 
 
Offer Validity: 
This offer is valid sixty (60) days from submission date. 
 
Warranty: 
Prysmian Electronics warrants its work is free of all defects in materials or workmanship and is in compliance with 
the documentation submitted. It shall be obligated to correct defective or noncompliant work at no cost to the 
Contractor for a period of twenty-four (24) months from the date(s) of installation; or, twenty-six (26) months 
from shipment, whichever comes first. The Contractor must provide written notice of defective material(s) within 
ten (10) days of awareness of defective material(s). Prysmian Electronics does not assume responsibility for any 
damages to the product during transportation, nor any damages incurred as a result of mishandling, misuse, or 
third-party intrusion.  


